liinois Department ..:,l#& 5- 5q Local Public Agency

of Transportation Engineering Services Agreement
Agreement For Agreement Type

Using Federal Funds? (] Yes [X] No MFT PE Original
LOCAL PUBLIC AGENCY

Local Public Agency County Section Number Job Number

Marshall County Marshall 99-00080-00-FP

Project Number Contact Name Phone Number Email

Pat Sloan (309) 246-6401 ||psloan@marshallcountyillinois.gov

SECTION PROVISIONS

Local Street/Road Name Key Route Length Structure Number

CH 6 FAS 372 5500' N/A

Location Termini Add Location

Project begins approximately 2.5 miles west of the CH 6/IL 29 intersection, proceeds in a Remove Location

westerly direction for 1.042 miles, and ends approximately 3.5 mi. east of the intersection of CH 7
with CH 6.

Project Description

Project consists of realigning CH 6 for 1.042 miles. The proposed work includes earthwork, culvert construction,
aggreate subbase, HMA pavement, riprap and other temporary and permanent erosion control measures, amd
other collateral work.

Engineering Funding (O MFT/TBP [] State [X] Other |Local —l
Anticipated Construction Funding (X] Federal B MFT/TBP [X] State [X] Other ILOcal |

AGREEMENT FOR
[J Phase | - Preliminary Engineering [X] Phase Il - Design Engineering

CONSULTANT
Prime Consultant (Firm) Name Contact Name Phone Number Email
Hutchison Engineering, Inc. W. Shane Larson (309) 368-0689 ||slarson@hutchisoneng.com
Address City State  Zip Code
8305 N. Allen Road, Suite 4 Peoria L [e1615

THIS AGREEMENT IS MADE between the above Local Public Agency (LPA) and Consultant (ENGINEER) and covers certain
professional engineering services in connection with the improvement of the above SECTION. Project funding allotted to the LPA by the
State of lllinois under the general supervision of the State Department of Transportation, hereinafter called the "DEPARTMENT," will be
used entirely or in part to finance ENGINEERING services as described under AGREEMENT PROVISIONS.

Since the services contemplated under the AGREEMENT are professional in nature, it is understood that the ENGINEER, acting as an
individual, partnership, firm or legal entity, qualifies for professional status and will be governed by professional ethics in its relationship to
the LPA and the DEPARTMENT. The LPA acknowledges the professional and ethical status of the ENGINEER by entering into an
AGREEMENT on the basis of its qualifications and experience and determining its compensation by mutually satisfactory negotiations.

WHEREVER IN THIS AGREEMENT or attached exhibits the following terms are used, they shall be interpreted to mean:
Regional Engineer Deputy Director, Office of Highways Project Implementation, Regional Engineer, Department of
Transportation

Resident Construction Supervisor  Authorized representative of the LPA in immediate charge of the engineering details of the
construction PROJECT
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In Responsible Charge A full time LPA employee authorized to administer inherently governmental PROJECT activities
Contractor Company or Companies to which the construction contract was awarded

AGREEMENT EXHIBITS

The following EXHIBITS are attached hereto and made a part of hereof this AGREEMENT:
[X] EXHIBIT A: Scope of Services

X] EXHIBIT B: Project Schedule

X EXHIBIT C: Qualification Based Selection (QBS) Checklist

(X1 EXHIBIT D: Cost Estimate of Consultant Services (BLR 05513 or BLR 05514 )

[ EXHIBIT __: Direct Costs Check Sheet (attach BDE 436 when using Lump Sum on Specific Rate Compensation)

O
O
O

THE ENGINEER AGREES,

To perform or be responsible for the performance of the Scope of Services presented in EXHIBIT A for the LPA in connection
with the proposed improvements herein before described.

2. The Classifications of the employees used in the work shall be consistent with the employee classifications and estimated staff
hours. If higher-salaried personnel of the firm, including the Principal Engineer, perform services that are to be performed by
lesser-salaried personnel, the wage rate billed for such services shali be commensurate with the payroll rate for the work
performed.

3. That the ENGINEER shall be responsible for the accuracy of the work and shall promptly make necessary revisions or
corrections required as a result of the ENGINEER'S error, omissions or negligent acts without additional compensation.
Acceptance of work by the LPA or DEPARTMENT will not relieve the ENGINEER of the responsibility to make subsequent
correction of any such errors or omissions or the responsibility for clarifying ambiguities.

4. That the ENGINEER will comply with applicable Federal laws and regulations, State of Illinois Statutes, and the local laws or
ordinances of the LPA.

5. To pay its subconsultants for satisfactory performance no later than 30 days from receipt of each payment from the LPA.

6. To invoice the LPA, The ENGINEER shall submit all invoices to the LPA within three months of the completion of the work called
for in the AGREEMENT or any subsequent Amendment or Supplement.

7. The ENGINEER or subconsultant shall not discriminate on the basis of race, color, national origin or sex in the performance of
this AGREEMENT. The ENGINEER shall carry out applicable requirements of 49 CFR part 26 in the administration of US
Department of Transportation (US DOT) assisted contract. Failure by the Engineer to carry out these requirements is a material
breach of this AGREEMENT, which may result in the termination of this AGREEMENT or such other remedy as the LPA deems
appropriate.

8. That none of the services to be furnished by the ENGINEER shall be sublet, assigned or transferred to any other party or parties
without written consent of the LPA. The consent to sublet, assign or otherwise transfer any portion of the services to be furnished
by the ENGINEER shall be construed to relieve the ENGINEER of any responsibility for the fulfillment of this AGREEMENT.

9. For Preliminary Engineering Contracts:

(a) To attend meetings and visit the site of the proposed improvement when requested to do so by representatives of the
LPA or the DEPARTMENT, as defined in Exhibit A (Scope of Services).

(b) That all plans and other documents furnished by the ENGINEER pursuant to the AGREEMENT will be endorsed by
the ENGINEER and affixed the ENGINEER's professional seal when such seal is required by law. Such
endorsements must be made by a person, duly licensed or registered in the appropriate category by the Department
of Professional Regulation of the State of lllinois. It will be the ENGINEER's responsibility to affix the proper seal as
required by the Bureau of Local Roads and Streets manual published by the DEPARTMENT.

(c) That the ENGINEER is qualified technically and is thoroughly conversant with the design standards and policies
applicable for the PROJECT,; and that the ENGINEER has sufficient properly trained, organized and experienced
personnel to perform the services enumerated in Exhibit A (Scope of Services).

10.  That the engineering services shall include all equipment, instruments, supplies, transportation and personnel required to perform
the duties of the ENGINEER in connection with this AGREEMENT (See DIRECT COST tab in BLR 05513 or BLR 05514).

il. THE LPA AGREES,

1. To certify by execution of this AGREEMENT that the selection of the ENGINEER was performed in accordance with the
Professional Services Selection Act (50 ILCS 510} (Exhibit C).
2. To furnish the ENGINEER all presently available survey data, plans, specifications, and project information.
3. To pay the ENGINEER:
(a) For progressive payments - Upon receipt of monthly invoices from the ENGINEER and the approval thereof by the
LPA, monthly payments for the work performed shall be due and payable to the ENGINEER, such payments to be
equal to the value of the partially completed work minus all previous partial payments made to the ENGINEER.

Py
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(b) Final payment - Upon approval of the work by the LPA but not later than 60 days after the work is completed and
reports have been made and accepted by the LPA and DEPARTMENT a sum of money equal to the basic fee as
determined in this AGREEMENT less the total of the amount of partial payments previously paid to the ENGINEER

shall be due and payable to the ENGINEER.
(c) For Non-Federal County Projects - (605 ILCS 5/5-409)

(1) For progressive payments - Upon receipt of monthly invoices from the ENGINEER and the approval thereof
by the LPA, monthly payments for the work performed shall be due and payable to the ENGINEER. Such
payments to be equal to the value of the partially completed work in all previous partial payments made to
the ENGINEER.

(2) Final payment - Upon approval of the work by the LPA but not iater than 60 days after the work is
completed and reports have been made and accepted by the LPA and STATE, a sum of money equal to
the basic fee as determined in the AGREEMENT less the total of the amount of partial payments previously
paid to the ENGINEER shall be due and payable to the ENGINEER.

To pay the ENGINEER as compensation for all services rendered in accordance with the AGREEMENT on the basis of the
following compensation method as discussed in 5-5.10 of the BLR Manual.

Method of Compensation:

[] Percent
[J Lump Sum
[] Specific Rate

[ Cost plus Fixed Fee: Fixed

Total Compensation = DL + DC + OH + FF
Where:
DL is the total Direct Labor,
DC is the total Direct Cost,
OH is the firm's overhead rate applied to their DL and
FF is the Fixed Fee.
Where FF = ( 0.33 + R) DL + %SubDL, where R is the advertised Complexity Factor and %SubDL is 10% profit
allowed on the direct labor of the subconsultants.
The Fixed Fee cannot exceed 15% of the DL + OH.

The recipient shall not discriminate on the basis of race, color, national original or sex in the award and performance of any US
DOT-assisted contract or in the administration of its DBE program or the requirements of 49 CFR part 26. The recipient shall take
all necessary and reasonable steps under 49 CFR part 26 to ensure nondiscrimination in the award and administration of US
DOT-assisted contracts. The recipient's DBE program, as required by 49 CFR part 26 and as approved by US DOT, is
incorporated by reference in this agreement. Implementation of this program is a legal cbligation and faiture to carry out its terms
shall be treated as violation of this AGREEMENT. Upon notification to the recipient of its failure to carry out its approved program,
the Department may impose sanctions as provided for under part 26 and may, in appropriate cases, refer the matter for
enforcement under 18 U.S.C. 1001 and/or the Program Fraud Civil Remedies Act of 1986 (31 U.S.C 3801 et seq.).

IT IS MUTUALLY AGREED,

To maintain, for a minimum of 3 years after the completion of the contract, adequate books, records and supporting documents to
verify the amount, recipients and uses of all disbursements of funds passing in conjunction with the contract; the contract and all
books, records and supporting documents related to the contract shall be available for review and audit by the Auditor General,
and the DEPARTMENT, the Federal Highways Administration (FHWA) or any authorized representative of the federal
government, and to provide full access to all relevant materials. Failure to maintain the books, records and supporting documents
required by this section shall establish a presumption in favor of the DEPARTMENT for the recovery of any funds paid by the
DEPARTMENT under the contract for which adequate books, records and supporting documentation are not available to support
their purported disbursement.

That the ENGINEER shall be responsible for any all damages to property or persons out of an error, omission and/or negligent
act in the prosecution of the ENGINEER's work and shall indemnify and save harmless the LPA, the DEPARTMENT, and their
officers, agents and employees from all suits, claims, actions or damages liabilities, costs or damages of any nature whatsoever
resulting there from. These indemnities shall not be limited by the listing of any insurance policy.

The LPA will notify the ENGINEER of any error or omission believed by the LPA to be caused by the negligence of the
ENGINEER as soon as practicable after the discovery. The LPA reserves the right to take immediate action to remedy any error
or omission if notification is not successful; if the ENGINEER fails to reply to a notification; or if the conditions created by the error
or omission are in need of urgent correction to avoid accumulation of additional construction costs or damages to property and
reasonable notice is not practicable.

This AGREEMENT may be terminated by the LPA upon giving notice in writing to the ENGINEER at the ENGINEER's last known
post office address. Upon such termination, the ENGINEER shall cause to be delivered to the LPA all drawings, plats, surveys,
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reports, permits, agreements, soils and foundation analysis, provisions, specifications, partial and completed estimates and data,
if any from soil survey and subsurface investigation with the understanding that all such materials becomes the property of the
LPA. The LPA will be responsible for reimbursement of all eligible expenses incurred under the terms of this AGREEMENT up to
the date of the written notice of termination.

4. In the event that the DEPARTMENT stops payment to the LPA, the LPA may suspend work on the project. If this agreement is
suspended by the LPA for more than thirty (30) calendar days, consecutive or in aggregate, over the term of this AGREEMENT,
the ENGINEER shall be compensated for all services performed and reimbursable expenses incurred prior to receipt of notice of
suspension. In addition, upon the resumption of services the LPA shall compensate the ENGINEER, for expenses incurred as a
result of the suspension and resumption of its services, and the ENGINEER's schedule and fees for the remainder of the project
shall be equitably adjusted.

5. This AGREEMENT shall continue as an open contract and the obligations created herein shall remain in full force and effect until
the completion of construction of any phase of professional services performed by others based upon the service provided
herein. All obligations of the ENGINEER accepted under this AGREEMENT shall cease if construction or subsequent
professional services are not commenced within 5 years after final payment by the LPA.

6. That the ENGINEER shall be responsible for any and all damages to property or persons arising out of an error, omission and/or
negligent act in the prosecution of the ENGINEER's work and shali indemnify and have harmless the LPA, the DEPARTMENT,
and their officers, employees from all suits, claims, actions or damages liabilities, costs or damages of any nature whatsoever
resulting there from. These indemnities shall not be limited by the listing of any insurance policy.

7. The ENGINEER and LPA certify that their respective firm or agency:

(a) has not employed or retained for commission, percentage, brokerage, contingent fee or other considerations, any
firm or person (other than a bona fide employee working solely for the LPA or the ENGINEER) to solicit or secure
this AGREEMENT,

(b) has not agreed, as an express or implied condition for obtaining this AGREEMENT, to employ or retain the services
of any firm or person in connection with carrying out the AGREEMENT or

{c) has not paid, or agreed to pay any firm, organization or person (other than a bona fide employee working solely for
the LPA or the ENGINEER) any fee, contribution, donation or consideration of any kind for, or in connection with,
procuring or carrying out the AGREEMENT.

(d) that neither the ENGINEER nor the LPA is/are not presently debarred, suspended, proposed for debarment,
declared ineligible or voluntarily excluded from covered transactions by any Federal department or agency,

(e) has not within a three-year period preceding the AGREEMENT been convicted of or had a civil judgment rendered
against them for commission of fraud or criminal offense in connection with obtaining, attempting to obtain or
performing a public (Federal, State or local) transaction; violation of Federal or State antitrust statutes or commission
of embezzlement, theft, forgery, bribery, falsification or destruction of records, making false statements or receiving
stolen property.

(f) are not presently indicated for or otherwise criminally or civilly charged by a government entity (Federal, State, or
local) with commission of any of the offenses enumerated in paragraph and

(g) has not within a three-year period preceding this AGREEMENT had one or more public transaction (Federal, State,
local) terminated for cause or default.

Where the ENGINEER or LPA is unable to certify to any of the above statements in this clarification, an explanation shall be
attached to this AGREEMENT.

8. In the event of delays due to unforeseeable causes beyond the control of and without fault or negligence of the ENGINEER no
claim for damages shail be made by either party. Termination of the AGREEMENT or adjustment of the fee for the remaining
services may be requested by either party if the overall delay from the unforeseen causes prevents completion of the work within
six months after the specified completion date. Examples of unforeseen causes included but are not limited to: acts of God or a
public enemy; acts of the LPA, DEPARTMENT, or other approving party not resulting from the ENGINEER's unacceptable
services; fire; strikes; and floods.

If delays occur due to any cause preventing compliance with the PROJECT SCHEDULE, the ENGINEER shall apply in writing to
the LPA for an extension of time. If approved, the PROJECT SCHEDULE shall be revised accordingly.

9. This certification is required by the Drug Free Workplace Act (30 ILCS 580). The Drug Free Workplace Act requires that no
grantee or contractor shall receive a grant or be considered for the purpose of being awarded a contract for the procurement of
any property or service from the DEPARTMENT unless that grantee or contractor will provide a drug free workplace. False
certification or violation of the certification may result in sanctions including, but not limited to suspension of contract on grant
payments, termination of a contract or grant and debarment of the contracting or grant opportunities with the DEPARTMENT for
at least one (1) year but not more than (5) years.

For the purpose of this certification, "grantee” or "Contractor” means a corporation, partnership or an entity with twenty-five (25)
or more employees at the time of issuing the grant or a department, division or other unit thereof, directly responsible for the
specific performance under contract or grant of $5,000 or more from the DEPARTMENT, as defined the Act.

The contractor/grantee certifies and agrees that it will provide a drug free workplace by:
(a) Publishing a statement:
(1) Notifying employees that the unlawful manufacture, distribution, dispensing, possession or use of a
controlled substance, including cannabis, is prohibited in the grantee's or contractor's workplace.
(2) Specifying actions that will be taken against employees for violations of such prohibition.
(3) Notifying the employee that, as a condition of employment on such contract or grant, the employee will:
(a) abide by the terms of the statement; and
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(b} notify the employer of any criminal drug statute conviction for a violation occurring in the workplace
no later than (5) days after such conviction.
(b) Establishing a drug free awareness program to inform employees about:
(1) The dangers of drug abuse in the workplace;

(2) The grantee's or contractor's policy to maintain a drug free workplace;
(3) Any available drug counseling, rehabilitation and employee assistance program; and
(4) The penalties that may be imposed upon an employee for drug violations.
(c) Providing a copy of the statement required by subparagraph (a) to each employee engaged in the performance of the
contract or grant and to post the statement in a prominent place in the workplace.
(d) Notifying the contracting, or granting agency within ten (10) days after receiving notice under part (b) of paragraph
(3) of subsection (a) above from an employee or otherwise, receiving actual notice of such conviction.
(e) Imposing a sanction on, or requiring the satisfactory participation in a drug abuse assistance or rehabilitation
program.
(f) Assisting employees in selecting a course of action in the event drug counseling, treatment and rehabilitation is
required and indicating that a trained referral team is in place.

Making a good faith effort to continue to maintain a drug free workplace through implementation of the Drug Free Workplace Act,
the ENGINEER, LPA and the Department agree to meet the PROJECT SCHEDULE outlined in EXHIBIT B. Time is of the

essence

on this project and the ENGINEER's ability to meet the PROJECT SCHEDULE wilt be a factor in the LPA selecting the

ENGINEER for future projects. The ENGINEER will submit progress reports with each invoice showing work that was completed
during the last reporting period and work they expect to accomplish during the following period.

10.  Due to the physical location of the project, certain work classifications may be subject to the Prevailing Wage Act (820 ILCS

130/0.01

et seq.).

11.  For Preliminary Engineering Contracts:

(a) That tracing, plans, specifications, estimates, maps and other documents prepared by the ENGINEER in accordance
with this AGREEMENT shall be delivered to and become the property of the LPA and that basic survey notes,
sketches, charts, CADD files, related electronic files, and other data prepared or obtained in accordance with this
AGREEMENT shall be made available, upon request to the LPA or to the DEPARTMENT, without restriction or
limitation as to their use. Any re-use of these documents without the ENGINEER involvement shall be at the LPA's
sole risk and will not impose liability upon the ENGINEER.

(b) That all reports, plans, estimates and special provisions furnished by the ENGINEER shall conform to the current
Standard Specifications for Road and Bridge Construction, Bureau of Local Roads and Streets Manual or any other
applicable requirements of the DEPARTMENT, it being understood that all such furnished documents shall be
approved by the LPA and the DEPARTMENT before final acceptance. During the performance of the engineering
services herein provided for, the ENGINEER shall be responsible for any loss or damage to the documents herein
enumerated while they are in the ENGINEER's possession and any such loss or damage shali be restored at the
ENGINEER's expense.

AGREEMENT SUMMARY
Prime Consultant (Firm) Name TIN/FEIN/SS Number Agreement Amount
Hutchison Engineering, Inc. 37-0960852 $322,092.00
Subconsultants TIN/FEIN/SS Number Agreement Amount
Millennia Professional Services 20-0886076 $97,716.00
Subconsultant Total $97,716.00
Prime Consultant Total $322,092.00
Total for all work $419,808.00
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AGREEMENT SIGNATURES

Executed by the LPA;

Local Public Agency Type  Local Public Agency

Attest: The of(Marshall County

By {Slgnature & Date)

/N m\&nuon ullba’}v

By (Sign, & Date

[EZ

(SEAL) WW

Executed by the ENGINEER:
Prime Consultant (Firm) Name

LLL?ubhc Agency Agen . Title 4 » ;“: A PN A Y
Marshall County . ’ Clerk M( ' ( w [ Iw )

Attest: Hutchison Engineering, Inc.

By (Signature & Date)

By (Signature & Date)

W.sb L.

3/29/23

é;, % M 3/29/2023

Title

Director of Operations - Peoria Office

Senior Vice President

APPROVED:.
Regional Engineer, Department of Transportation (Signature & Date)
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Local Public Agency Prime Consultant (Firm) Name County Section Number
Marshall County Hutchison Engineering, Inc. Marshall 99-00080-00-FP
EXHIBIT A
SCOPE OF SERVICES

To perform or be responsible for the performance of the engineering services for the LPA, in connection with the PROJECT herein before
described and enumerated below

See attached.
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Local Public Agency Prime Consultant (Firm) Name County Section Number
Marshall County Hutchison Engineering, Inc. Marshall 99-00080-00-FP
EXHIBIT B
PROJECT SCHEDULE

We anticipate Phase |l engineering starting on April 17, 2023 and final PS&E submitted to IDOT on August 9,

2024 for the state letting on November 8, 2024.
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Local Public Agency Prime Consultant (Firm) Name County

Section Number

Marshall County Hutchison Engineering, Inc. Marshall

99-00080-00-FP

Exhibit C
Qualification Based Selection (QBS) Checklist

The LPA must complete Exhibit D. If the value meets or will exceed the threshold in 50 ILCS 510, QBS requirements must be followed.
Under the threshold, QBS requirements do not apply. The threshold is adjusted annually. If the value is under the threshold with federal
funds being used, federal small purchase guidelines must be followed.

d

Form Not Applicable (engineering services less than the threshold)

Items 1-13 are required when using federal funds and QBS process is applicable. Items 14-16 are required when
using State funds and the QBS process is applicable.

No Yes

Do the written QBS policies and procedures discuss the initial administration (procurement, management
and administration) concerning engineering and design related consuitant services?

OX

Do the written QBS policies and procedures follow the requirements as outlined in Section 5-5 and
specifically Section 5-5.06 (e) of the BLRS Manual?

Was the scope of services for this project clearly defined?

Was public notice given for this project?

Do the written QBS policies and procedures cover conflicts of interest?

Do the written QBS policies and procedures use covered methods of verification for suspension and
debarment?

O OO0 O

Do the written QBS policies and procedures discuss the methods of evaluation?

Xl X KON X

O

Project Criteria Weighting

Technical Approach 25%

Firm Experience 25%

Specialized Experience 10%

Staff Capabilities 15%

Workload Capacity 10%

Past Performance 1

5%

| 8 IDo the written QBS policies and procedures discuss the method of selection?

O] X

Selection committee (titles) for this project

County Engineer

Top three consultants ranked for this project in order

1 [Hutchison Engineering, Inc.

2 |HLR

3 |WHKS

Was an estimated cost of engineering for this project developed in-house prior to contract negotiation?

10

Were negotiations for this project performed in accordance with federal requirements.

11

Were acceptable costs for this project verified?

12

Do the written QBS policies and procedures cover review and approving for payment, before forwarding
the request for reimbursement to IDOT for further review and approval?

(|
X XXX

13

Do the written QBS policies and procedures cover ongoing and finalizing administration of the project
{monitoring, evaluation, closing-out a contract, records retention, responsibility, remedies to violations or
breaches to a contract, and resolution of disputes)?

14

QBS according to State requirements used?

15

Existing relationship used in lieu of QBS process?

16

LPA is a home rule community (Exempt from QBS).

XXO O
O0ox X
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EXHIBIT A - SCOPE OF SERVICES
CH 6 REALIGNMENT

SERVICES: Hutchison Engineering’s scope of services (base services) will be limited to the

following:
1.0 SCOPING
1.1 The Project Manager and Project Engineer will make an initial site visit.
1.2 The Project Manager and Project Engineer will attend a scoping meeting with the
County.
20 DATA COLLECTION
21 Review PDR and discuss any issues with County staff.
2.2  Right-of-Way
2.2.1 Collect Property Owner Names & Addresses and include on pians.
2.2.2 Include ROW Information on Plan Sheets.
2.3 Geotechnical Analysis
2.3.1 Collect soil borings throughout the project limits. (Millennia Professional
Services)
2.3.2 Review previously developed geotechnical report and develop new
geotechnical report based on previous and current soil boring information.
(Millennia Professional Services)
2.3.3 Analyze geotechnical report and incorporate findings into project design.
2.4  Field Survey
2.4.1 Pickup survey
3.0 UTILITY COORDINATION

3.1.1 Design JULIE to determine location of existing utilities.

3.1.2 Contacting Utility Companies to Request Plans.



4.0

5.0

EXHIBIT A - SCOPE OF SERVICES
CH 6 REALIGNMENT

3.1.3 Utilities on plan sheets.

3.1.4 Identify utility conflicts and coordinate relocations with utility companies.

ENVIRONMENTAL COORDINATION

4.1

4.2

Update Environmental Survey Request

Perform Bat Assessment

PLANS - Plans will be developed in standard IDOT format. The plans will include the

following:

5.1 Cover Sheet

6.2  General Notes

6.3  Summary of Quantities

5.4  Schedules of Quantities

5.5 Existing & Proposed Typical Sections

6.6  Removal Plans

6.7  Plan & Profile sheets including guardrail runout length calculations (4 locations)
6.8 Drainage Plans including sizing of small culverts (5)
5.9  Horizontal & Vertical Control

6.10 Erosion Control Plans including design of ditch lining
§.11 Pavement Marking & Signing Plans

5612 Cul-de-Sac Layout Plan

5.13

Culvert Plans



6.0

7.0

5.14

5.15

5.16

5.17

EXHIBIT A - SCOPE OF SERVICES
CH 6 REALIGNMENT

6.13.1 Prepare submittal to USACE for 404 permit renewal.
6.13.2 Culvert design for cast-in-place box culvert.

5.13.3 Develop Plan Details and Structure Plans for cast-in-place and precast box
culverts.

Misc. Details including sideroads, entrances, etc.

Cross Sections (50" intervals) and at entrances, side roads, and cross-road
culverts.

Highway Standards

District 4 Standards

SPECIFICATIONS - Specifications will be developed in standard IDOT format. The
specifications will include the following:

6.1

6.2

6.3

6.4

6.5

6.6

Supplemental Specifications

Recurring Special Provisions

Project Specific Special Provisions including IDOT-District 4 Special Provisions.
Local Roads Special Provisions

BDE Special Provisions

Guide Bridge Special Provisions

ESTIMATES - Estimated 2 separate set of Bid Documents.

7.1

7.2

Estimate of Time

Estimate of Cost



EXHIBIT A - SCOPE OF SERVICES
CH 6 REALIGNMENT

8.0 QC/QA REVIEW
8.1 Perform QC/QA reviews at critical points of the process including typical sections,
alignments, cross sections, utility conflicts, pre-final submittal, and final submittal.
9.0 JOBSITE CONTROL
9.1 Set control points.

9.2 Run benchmark Loop.

10.0 RIGHT-OF-WAY/EASEMENT ACQUISITION
10.1  Perform courthouse research.
10.2 Locate section corners in the field.
10.3 Draw and record monument records.
10.4 Set section corners.
10.5 Tie survey to existing roadway baseline.
10.6 Develop deed analysis.
10.7 Develop legal descriptions.
10.8 Perform ROW calculations.
10.9 Develop ROW/TE plats.

10.10 Assist County as needed with negotiations.

11.0 PRE-FINAL & FINAL PLAN. SPECIFICATION & ESTIMATE (PS&E) SUBMITTALS
11.1  Submit Pre-Final PS&E to County and IDOT for review.
11.2 Develop Disposition of Comments from review comments.

11.3 Revise PS&E as necessary.



EXHIBIT A - SCOPE OF SERVICES
CH 6 REALIGNMENT

11.4 Obtain County signatures.

11.6  Submit Final PS&E to IDOT for approval and signature.

12.0 BID ADMINISTRATION

12.1 Develop addendums as needed.

13.0 CONSTRUCTION SUPPORT
13.1  Review and approve shop drawings for cast-in-place box culvert.

13.2 Answer questions from Resident Engineer.

14.0 ADMINISTRATION
14.1  General project management including design project team meetings.

14.2 General firm project administration.



EXHIBIT D
llinois Department COST ESTIMATE OF CONSULTANT SERVICES (CECS) WORKSHEET
of Transportation FIXED RAISE
Local Public Agency County Section Number
[MARSHALL COUNTY | [MARSHALL | {99-00080-00-FP |
Prime Consultant (Firm) Name Prepared By Date
| | |W._Shane Larson | [3/21/2023 |

Consultant / Subconsultant Name Job Number

Note: This is name of the consultant the CECS is being completed
for. This name appears at the top of each tab

Remarks
PAYROLL ESCALATION TABLE
CONTRACT TERM 16 MONTHS OVERHEAD RATE [ 172.43%)
START DATE 411712023 COMPLEXITY FACTOR 0
RAISE DATE | 17112024 % OF RAISE 2.00%
END DATE
ESCALATION PER YEAR
% of
Year First Date Last Date Months  Contract
0 4/17/2023  1/1/2024 9 56.25%
1 1/2/2024  8/1/2024 7 44.63%
BLR 05514 (Rev. 02/09/23)
Printed 3/23/2023 3:35 PM The total escalation = 0.88%

Page 1 of 6

ESCALATION



Local Public Agency

County

Section Number

[MARSHALL COUNTY

IMARSHALL

99-00080-00-FP |

Consultant / Subconsultant Name

I

Job Number
|

PAYROLL RATES
EXHIBIT D COST ESTIMATE OF CONSULTANT SERVICES (CECS) WORKSHEET FIXED RAISE
MAXIMUM PAYROLL RATE 86.00
ESCALATION FACTOR 0.88%
IDOT
CLASSIFICATION PAYROLL RATES CALCULATED RATE

| ON FILE

Principal $86.00] $86.00|
Project Manager. $77.94 $78.62
[Engineer V $68.75 $69.35
[Engineer V. $59.96 $60.48
[Engineer ill $49.88] $50.32
[Engineer || $36.83] $37.15
[Engineer | $32.50] $32.78
[Eng Tech VI $60.63 $61.16
Eng Tech V $53.35 $53.82
[Eng Tech IV $45.72 $46.12
IEng Tech Il $39.83] $40.18
[Eng Tech Il $34.75 $35.05
[Eng Tech | $27.31 $27.55

Printed 3/23/2023 3:35 PM
Page 2 of 6

BLR 05514 (Rev. 02/09/23,
RATES



Local Public Agency County Section Number
MARSHALL COUNTY MARSHALL 99-00080-00-FP
Consultant / Subconsultant Name Job Number

SUBCONSULTANTS
EXHIBIT D COST ESTIMATE OF CONSULTANT SERVICES (CECS) WORKSHEET

Contribution to Prime
NAME Direct Labor Total Consultant

MILLENNIA PROFESSIONAL SERVICES 15,681.00 1,568.10

Total 156,681.00 1,568.10

NOTE: Only subconsultants who fill out a cost estimate that splits out direct labor may be listed on
this sheet.

BLR 05514 (Rev. 02/09/23)
Printed 3/23/2023 3:35 PM SUBS
Page 3 of 6



Local Public Agency County Section Number
|MARSHALL COUNTY | |MARSHALL | {99-00080-00-FP |
IConsultant | Subconsultant Name I Job Number l
DIRECT COSTS WORKSHEET
List ALL direct costs required for this project. Those not listed on the form will not be eligible for reimb t by the LPA on this project.
EXHIBIT D COST ESTIMATE OF CONSULTANT SERVICES (CECS) WORKSHEET
CONTRACT
ITEM ALLOWABLE QUANTITY RATE TOTAL
Lodging Actual Cost
(per GOVERNOR'S TRAVEL CONTROL BOARD) __[(Up to state rate maximum) $0.00
(per GOVERNORS TRAVEL GONTROL BoARD) _|Actual Cost _ . $0.00
e
(por GOVERNOR'S TRAVEL GONTROL BOARD) _[UP t0 state rate maximum 1220 S22 399560
Vehicle Owned or Leased $32.50/half day (4 hours or less) or $65/full day $0.00
Vehicle Rental Actual Cost (Up to $55/day) $0.00
Tolls Actual Cost $0.00
Parking Actual Cost $0.00
Overtime Premium portion (Submit supporting documentation) 350 $20.00 $7,000.00
Shift Differential Actual Cost (Based on firm's policy) $0.00
Overnight Delivery/Postage/Courier Service Actual Cost (Submit supporting documentation) 1 $50.00 $50.00
Copies of Deliverables/Mylars (In-house) Actual Cost (Submit supporting documentation) $0.00
Copies of Deliverables/Mylars (Outside) Actual Cost (Submit supporting documentation) 1 $100.00 $100.00
Project Specific Insurance Actual Cost $0.00
Monuments (Permanent) Actual Cost $0.00
Photo Processing Actual Cost $0.00
2-Way Radio (Survey or Phase Ili Only) Actual Cost $0.00
Telephone Usage (Traffic System Monitoring Only) Actual Cost $0.00
CADD Actual Cost (Max $15/hour) 925 $15.00 $13,875.00
Web Site Actual Cost (Submit supporting documentation) $0.00
Advertisements Actual Cost (Submit supporting documentation) $0.00
Public Meeting Facility Rental Actual Cost (Submit supporting documentation) $0.00
Public Meeting Exhibits/Renderings & Equipment Actual Cost (Submit supporting documentation) $0.00
Recording Fees Actual Cost $0.00
Transcriptions (specific to project) Actual Cost $0.00
Courthouse Fees Actual Cost $0.00
Storm Sewer Cleaning and Televising Actual Cost (Requires 2-3 quotes with IDOT approval) $0.00
Traffic Control and Protection Actual Cost (Requires 2-3 quotes with IDOT approval) $0.00
Aerial Photography and Mapping Actual Cost (Requires 2-3 quotes with IDOT approval) $0.00
Utliity Exploratory Trenching Actual Cost (Requires 2-3 quotes with IDOT approval) $0.00
Testing of Soil Samples Actual Cost $0.00
Lab Services Actual Cost (Provide breakdown of each cost) $0.00
Equipment and/or Specialized Equipment Rental Actual Cost (Requires 2-3 quotes with IDOT approval) $0.00
$0.00
Survey Robot 8 $100.00 $800.00
Survey GPS Unit 8 $200.00 $1,600.00
$0.00
TOTAL DIRECT COSTS: $24,420.60
BLR 05514 (Rev. 02/09/2
Printed 3/23/2023 3:35 PM DIRECT COST
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Local Public Agency

[MARSHALL COUNTY

Consultant / Subconsultant Name

County

MARSHALL

COST ESTIMATE WORKSHEET
EXHIBIT D COST ESTIMATE OF CONSULTANT SERVICES (CECS) WORKSHEET

Section Number

99-00080-00-FP |

Job Number
[

OVERHEAD RATE] 172.43%)] COMPLEXITY FACTOR[ 0]
DIRECT COSTS
(notincluded in OVERHEAD & FRINGE| SERVICES BY % OF GRAND
TASK row {otals) STAFF HOURS PAYROLL BENEFITS FIXED FEE OTHERS TOTAL TOTAL

Phase | & It Engineering 1868 93,262 160,812 30,777 284,851 67.85%,
Administration 56 3,684 6,352 1,216 11,262 2.68%)
Geotech Field Work & Report - - - 97,716] 97,716 23.28%
[Subconsultant OL $1,668.10 037%
DII’L(:! Costs Total ===>| $0.00] ity H $24,420.60 5.82%)
TOTALS 1924} 96,946 | 167,164 | 31,993 | 97,716 419,808 100.00%

Printed 3/23/2023 3:35 PM

Page 5 of

264,110

BLR 05514 (Rev. 02/09/.
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